STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 01/ 09/ 03 IN SAN DI EGO COUNTY I N | MPERI AL 01/ 14/ 03
CONTRACT NUMVBER 11- 230104 BEACH AND CORONADO FROM RAI NBOW CONTRACT CODE ' D °
LOCATI ON 11- SD- 75- 11. 0/ 17. 4 DRI VE TO THE UNI TED STATES NAVAL 32 CONTRACT | TEMS
AMPHI Bl OUS BASE - GATE 4
RUBBERI ZED ASPHALT CONCRETE OVERLAY FEDERAL AlD ACST- S075- (025) E
P- S075- ( 025) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 11.0%
PROPOSALS | SSUED 12 FUND TOTAL  HA22 2, 400, 000 TOTAL NUMBER OF WORKI NG DAYS 75
NUMBER OF BIDDERS 2  ENG NEERS EST 2,144,000.00  AMOUNT OVER 223, 842. 00 PERCENT OVER EST 10. 44
PROGRAM ELENMENTS RAS
BI D RANK BID TOTAL  BI DDER | D Bl DDER | NFORVATI ON ( NAVE/ ADDRESS/ LOCATI ON)
1 2,367,842.00 2 HANSON SJH CONSTRUCTI ON 858 874-5011
00097352
P O BOX 639069 FAX 858 268-5126
SAN DI EGO CA 92163- 9069
2 2,458,297.00 1 DALEY CCAC 858 642- 7500

5370 EASTGATE MALL
SAN DI EGO CA 92121

00751561

FAX 858 642-9269



11- 230104 Bl D245

11-SD-75-11 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

01/ 09/ 03 01/14/03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 APCO ASPHALT CONCRETE DI KE
GOSHEN CA
AREA WEST FENCE METAL BEAM GUARD RAI L
EL CAJON CA
C 18 INC STRI PI NG
BEAUMONT CA
KLEI NFELDER | NC QUALI TY CONTROL AND QUALI TY ASSURANCE
SAN DI EGO CA
PARI' S TRAFFI C CONTROL TRAFFI C CONTROL
MJURRI ETA CA
PENHALL COVPANY COLD PLANE

SAN DI EGO CA

RCSI CRACK SEAL
SANTA CLARA CA

SELECT ELECTRIC LOOPS
SPRI NG VALLEY CA



11- 230104 Bl D245

11-SD-75-11 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

01/ 09/ 03 01/14/03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ATLAS FENCE COVPANY VETAL BEAM GUARD RAI L
SAN DI EGO CA
PRSI COLD PLANI NG
RI VERSI DE CA
PAYCO SPECI ALTI ES STRI PI NG AND MARKI NG
CHULA VI STA CA
SELECT ELECTRIC LOOP DETECTCRS

SPRI NG VALLEY CA



11- 230104 Bl D245

11- SD- 75- 11 CONTRACT PROPOSAL OF LOW BI DDER PAGE 4
01/ 09/ 03 01/ 14/ 03

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT

1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 2, 457. 00* 2, 457. 00

2 070020 WARRANTY LS LUMP SUM 305, 000. 00* 305, 000. 00

3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 680. 00* 680. 00

PROGRAM

4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 11, 684. 00* 11, 684. 00

5 030377 TEMPORARY | NLET PROTECTI ON EA 26 118. 00 3, 068. 00

6 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 994. 00* 3, 994. 00

7 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 475. 00* 45, 475. 00

8 (S) 128650 PORTABLE CHANGEABLE NMESSAGE SI GN EA 2 5, 318. 00 10, 636. 00

9 150662 REMOVE METAL BEAM GUARD RAI LI NG M 100 25. 90 2, 590. 00
10 150771 REMOVE ASPHALT CONCRETE DI KE M 950 6. 90 6, 555. 00
11 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 200 56. 60 11, 320. 00
12 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVENENT MR 41, 200 1.87 77, 044. 00

(30 MV MAXI MUM)

13 (S) 030378 COLD PLANE AC PAVENENT (45MV MAXI MUM) MR 92, 900 1.86 172, 794. 00
14 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 14 425. 00 5, 950. 00
15 390101 ASPHALT CONCRETE TONN 60 36. 10 2.166. 00
16 030379 RUBBERI ZED ASPHALT CONCRETE (WARRANTY) TONN 134, 000 11. 70 1,567, 800. 00
17 394001 PLACE ASPHALT CONCRETE DI KE M 950 5.10 4., 845. 00
18 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 47 280. 00 13, 160. 00
19 566011 ROADSI DE SI GN - ONE POST EA 3 196. 00 588. 00
20 820107 DELI NEATOR ( CLASS 1) EA 110 26. 00 2, 860. 00
21 (S) 832001 METAL BEAM GUARD RAI LI NG M 70 102. 70 7.189. 00
22 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 145. 00 290. 00
23 (S) 839553 END SECTI ON EA 2 145. 00 290. 00
24 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 2 2, 750. 00 5, 500. 00
25 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 2 582. 00 1, 164. 00
26 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 190 34. 90 6, 631. 00
27 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 510 1.10 1, 661. 00
28 (S) 840656 PAINT TRAFFI C STRI PE ( 2- COAT) M 34, 100 .38 12, 958. 00
29 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 3,110 1. 40 4. 354. 00
30 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 860 2.60 4, 836. 00
31 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 28 317. 00 8, 876. 00
32 999990 MOBI LI ZATI ON LS LUMP SUM 63, 427. 00 63, 427. 00

TOTAL 2,367,842. 00



11- 230104 Bl D245

11-SD-75-11 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
01/ 09/ 03 01/14/03
| TEM SECOND
Bl D AMOUNT

1 3, 500. 00* 3500. 00
2 250, 000. 00* 250000. 00
3 2,500. 00* 2500. 00
4 7, 500. 00* 7500. 00
5 90. 00 2340. 00
6 5, 000. 00~ 5000. 00
7 40, 000. 00* 40000. 00
8 7, 000. 00 14000. 00
9 26. 00 2600. 00
10 2.80 2660. 00
11 70. 00 14000. 00
12 1.55 63860. 00
13 1.90 176510. 00
14 280. 00 3920. 00
15 240. 00 14400. 00
16 13. 00 1742000. 00
17 4.50 4275. 00
18 280. 00 13160. 00
19 225.00 675. 00
20 25. 00 2750. 00
21 75. 00 5250. 00
22 160. 00 320. 00
23 160. 00 320. 00
24 2,200. 00 4400. 00
25 950. 00 1900. 00
26 35. 00 6650. 00
27 1.10 1661. 00
28 .36 12276. 00
29 1.40 4354. 00
30 2.60 4836. 00
31 310. 00 8680. 00
32 42, 000. 00* 42000. 00
TOT 2,458, 297. 00



